

BID TABULATION

Company Name:

Project No.: HAYWO-004

Project Name: Town of Waynesville Reservoir Spillway Repairs

Location: Waynesville, NC

Engineer: Drye- McGlamery Engineering, PLLC

Bid Due Date:

BID QUANTITIES					Engineer's Estimate	BID
Ref #	Bid Item #	Item Description	Unit Price	UNIT		
1	1.001	Mobilization	\$0.00	LS	1	\$ -
2	1.002	Ogee Vertical Face Repairs (Material and Labor)	\$0.00	SF	110	\$ -
3	1.003	"R1" Surface Repairs (Material and Labor)	\$0.00	SF	468	\$ -
4	1.004	"R2" Surface Repairs (Material and Labor)	\$0.00	SF	2750	\$ -
5	1.005	"R3" Surface Repairs (Material and Labor)	\$0.00	SF	630	\$ -
6	1.006	"R4" Surface Repairs (Material and Labor not including Concrete)	\$0.00	SF	1475	\$ -
7	1.007	4000 PSI Concrete)for "R4" Surface Repairs	\$0.00	CY	19	\$ -
8	1.008	"D" Surface Repairs (Material and Labor)	\$0.00	SF	20	\$ -
9	1.009	Concrete Surface Sealant (Material and Labor)	\$0.00	SF	20000	\$ -
10	1.010	Handrail Baluster Caulking (Material and Labor)	\$0.00	EA	90	\$ -
11	1.011	Handrail Baluster Spalling Repair (Material and Labor)	\$0.00	EA	11	\$ -
12	1.012	Spillway Joints (Material and Labor)	\$0.00	LF	468	\$ -
13	1.013	Reinforcing Steel Replacement (Material and Labor)	\$0.00	LF	240	\$ -
14	1.014	Crack Repair (Material and Labor)	\$0.00	LF	250	\$ -
15	1.015	Cove Sealant Replacement (Material and Labor)	\$0.00	LF	800	\$ -
TOTAL BID AMOUNT			\$	-		

Note: All quantities referenced are for estimating purposes only.

The Engineer reserves the right to make, at any time during the progress of work , such alterations in the plans or in the details of construction as may be found necessary or desirable (to include the addition or deletion of bid items). Under no circumstances will an alteration involve work beyond the termini of the proposed construction except as may be necessary to satisfactorily complete the project. Such alterations shall not invalidate the contract nor release the Surety, and the Contractor agrees to perform the work as altered at his contract unit or lump sum prices the same as if it had been a part of the original contract. An adjustment in the affected contract unit or lump sum prices due to alterations in the plans or details of construction that materially change the character of the work and the cost of performing the work will be made by the Engineer.